TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

AMENDMENT

NASS5- TASK NO.

99124 280

o0

QSS Group, Inc.

TASK TITLE: (NTE 80 characters; include Project name)
EO-1 Flight Software Services

PHONE

ENTATIVE (OR TASK MONITOR) DATE
CODE

AéSISTANT TECHNICAL RZEE
CODE
Daniel Mandl /f/"‘// ‘ 512 p2 584 | 440 301 286-4323

BRANCH HEAD DATE CODE PHONE

Dale Schulz /)&/ 7 S/i2/eo 490 301 286- 8417

»CAOHRACTING OFFIC'Eﬁ'S TEC?@. REl ESE ATVE ( (bTR) DATE CODE PHONE
Robert S. Lebair, Jr. [~ f5e ;fiV;;Z/ég%p 560 301-286-6588

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFF 5 QUALITY REP/ DESIGNATED FAM:
“(IF YES, NEED CODE 303 CONCURRENCE NEX T‘LDCKI

[ ] VES v

B The contractor shall |dem1fy and explaln the reason for any devnatlons exceptions, (To be completed by Contracting Officer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs. MAY ] 8 2000

Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [ 1 YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1NO [} YES X1 N/A

Government Furnished Property/Facilities: { 1 NO [ x) YES -- SEE LIST OF GFP (ofisite only) / FACILITIES (onsite only)

Onsite Performance: [ 1NO [x ] YES If yes: [x ] TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [ x] NO [ ] YES

Highlighted Contract Clauses: {to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be June 1, 2000. -

INCENTIVE FEE STRUCTURE (check one) o
{See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

_x_No. 1 ___No.2 ___No.3 _ No.4 ___No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

{70 be completed by Contracmer}
The target cost of this task order is $§ 144,328
The target fee of this task orderis $ 619
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 144,947

The maximum fee is $ 905
The minimum fee is $0.

TI-ﬂ’S TASK ASSIGMMENT 1S { UVED"ACLORGINGLTO THE CONTRACT CLAUSE “TASK ASSIGNMEMTS AND REPORTS™

Gy b Nt Ak | ELIZABETH AUSTIN

SIG ATURE OF CONTRACTING OFFICER

CCRTRICTING BEE

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR., CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

"NASB-
QSS Group, Inc. 99124

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK:  (Continue on blank paper if additional space is required)

Desired task start date: 6/1/00

The contractor shall provide the following EO-1 flight software services:
Before Launch:

1. Support establishment of a suitable maintenance facility in building 14 adjacent to the MOC. The facility will
provide for the development, testing, and configuration management of the EOQ-1 flight software assigned to
Microtel-LLC.

2. Develop a configuration management plan detailing a formal CCB change process including detailed upload
procedures. This plan will include M5 C&DH, WARP and the following RSN software: COMM, PSE, XRSN,
and WARP RSN.

3. Develop, document and test code patch procedures for COMM, PSE, XRSN, HK and WARP RSN software.

4. Develop and test procedures for modification of TSM monitor points to include "derived monitor points” and
associated stored command sequences.

5. Provide services for EO-1 faunch and mission simufations.
After Launch:
1. Support the FOT in operations and troubleshooting.

. Develop and test flight code modificaitons, as needed.

2
3. Develop new TSM moitors and associated stored command uploads, as needed.
4. Support FOT during maintenance. ‘

5

. Support FOT during maintenance uploads.

PERFORMANCE SPECIFICATIONS:

All products developed under this task shall meet- EO-1 Project requirements.
All products developed under this task shall be produced using accepted industry practices.

APPLICABLE DOCUMENTS:

EO-1 Project Requirements

TASK END DATE: 3/30/01

MILESTONES/DELIVERABLES AND DATES:

1. Facility complete 6/30/00
2. CM Plan 7/30/00
3. Release 1 8/30/00
4. Release 2 9/30/00
5. Cleanup release 12/15/00
6. Cleanup release 3/15/01
7. Technical Progress Report: monthly; due the 15th day of the month

Note: Contractor shall modify release schedule, as needed, with the agreement of the ATR.

PERFORMANCE STANDARDS: _
Schedule: On-time delivery/completion of the deliverables/milestones

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM}:
Daniel Mandl, building 16, room 23

LSFC FNAM 703.1845a



